CedarCloud

1. EXECUTIVE SUMMARY AND REQUIREMENT UNDERSTANDING

CedarCloud emphasizes privacy and security controls but has a slow 24-week schedule and several commercial exclusions.

COMMON PROCUREMENT REQUEST

Northstar Borough Council seeks a cloud-hosted case intake and service portal for citizens and staff. Required scope: migrate 120,000 records; integrate SSO, CRM and payments; support 2,000 concurrent users; go live within 24 weeks; provide accessible interfaces, audit logs, privacy controls and 12 months of support.

2. PROPOSED SOLUTION AND TECHNICAL APPROACH

Multi-region service with documented OIDC and API gateway patterns; CRM and payment adapters have retry queues. Load test target is 2,300 users. Migration plan relies on customer-owned cleansing.

Synthetic classroom proposal. No confidential supplier information.

3. IMPLEMENTATION TIMELINE, TEAM AND MILESTONES

Weeks 1-5 discovery; 6-14 build; 15-19 integration; 20-23 verification; week 24 release. Team: architect, three engineers and privacy lead. No schedule contingency is shown.

4. PRICE TABLE AND ASSUMPTIONS (USD)

Platform build | 370000 | Fixed scope
Migration | 85000 | Cleansing excluded
Year-one support | 80000 | Business hours
TOTAL | 535000 | USD excluding tax

COMMERCIAL CLARIFICATION

All prices are fictional classroom values. Taxes are excluded. Only explicit inclusions in this proposal should be considered committed scope.

Synthetic classroom proposal. No confidential supplier information.

5. SECURITY, COMPLIANCE AND PRIVACY CONTROLS

ISO 27001 and SOC 2 Type II reports; encryption AES-256/TLS 1.3; key rotation every 90 days; privacy assessment, data residency controls, immutable audit logs and 12-hour incident notification.

6. SUPPORT MODEL, EXPERIENCE AND REFERENCES

Business-hours support, 4-hour urgent acknowledgement. Two regulated-sector deployments; reference contacts not supplied.

7. DELIVERY RISKS AND GAPS

No schedule buffer; data cleansing and payment gateway fees excluded.

Synthetic classroom proposal. No confidential supplier information.